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1 Certification Procedure

1.1 Where the Company shall execute a Design that is within the scope of the Certification
Procedure the Company shall provide to the Scottish Ministers certification to cover
such Design or Design Element notwithstanding that such subsequent Operations shall
be executed by the Company.

Compliance with the procedures shall not relieve the Company of its responsibilities
under the terms of this Agreement.

1.2 The scope of application of the Certification Procedure shall be:
1.2.1 Design:

(i)  Designs relating to a Scottish Ministers Change, unless the Scottish
Ministers shall decide otherwise in a specific case;

(i)  Designs for O&M Works that shall exceed an estimated value of:
(a) £250,000 for any single Structure; and

(b) £500,000 per kilometre length of carriageway for pavement
surfacing renewal works.

1.2.2  All Departures.

1.2.3 Road Safety Audits and Trunk Road Cycle Audits in connection with Designs
required under paragraph 1.2.1 (i) where the Scottish Ministers have not
decided to remove the requirement for compliance with the Certification
Procedure.

1.2.4  Temporary Traffic Management Schemes: Such schemes as shall fall within
the scope of:

(i)  paragraph 1.2.1 (i); or
(i)  paragraph 1.2.1 (ii) (b)
1.2.5  Consultation for:
(i)  Design:
(a) Liaison Requirements for all Designs;
(b)  such schemes as fall within the scope of paragraphs 1.2.1; and
(i)  all other O&M Works Requirements for:

(@) The initial O&M Manual submitted in accordance with paragraph
3.11 of Part 1 to these O&M Works Requirements or in relation to
changes to the O&M Manual for which there is a requirement to
carry out consultation or liaison ; and

(b) other consultation requirements not related to Design.

1.3 The Certification Procedures described in this Part 6 of these O&M Works
Requirements cover those parts of the O&M Works that constitute Design together with
any activity that relates to specifying Operations and the manner in which they shall be
executed.

Subject to the other provisions of this Agreement, Design shall cover inter alia the
following:

1.3.1  preparation of drawings;
1.3.2  engineering calculations;
1.3.3 reasons for choice of materials (including replacing with the same or similar
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1.4

1.5

1.6

1.7

1.8

1.9

1.13

materials);
1.3.4  reasons for choice of equipment;
1.3.5 reasons for specifying particular standards;

1.3.6 reasons for extent, scope, methodology, procedure or timing of the O&M
Works.

The Certification Procedures described in this Part 6 also covers Operations that shall
be incorporated in the O&M Manual in accordance with these O&M Works
Requirements.

The technical approval of road Structures shall be in accordance with Part 1 to BD2 of
the DMRB and Part1 to BA32 of the DMRB together with any relevant Scottish
Addenda. Before proceeding with a Design for new Structures (including temporary
Structures) or the strengthening structural repair or partial renewal of existing
Structures, a Design proposal shall be submitted to the Technical Approval Authority
(TAA) at the preliminary Design.

Models of certificates are given in Appendix 1. If a specific certificate relevant to a
certification requirement has not been specified in these O&M Works Requirements or
such specified certificate is not appropriate to a specific certification requirement the
Company shall seek the Scottish Ministers consent to either select an appropriate
certificate from Appendix | or produce an appropriate similar style certificate.

The Scottish Ministers shall not accept modifications or qualifications to these
certificates other than those agreed in writing by the Scottish Ministers.

The Certification Procedure associated with a part of a Design or Design Element shall
be deemed to cover all aspects of the part of the Design or Design Element.

The Company shall maintain and provide to the Scottish Ministers a register recording
names and original signatures of individuals authorised to carry out the various
functions of the Designer(s) and Design Checker(s) set out below.

The only person authorised to delegate the various functions of the respective
Designer(s) and Design Checker(s) shall be a Director of the respective organisation.

The Company shall maintain and provide to the Scottish Ministers a register recording
name(s) and original signature(s) of the individuals authorised to sign certificates in
accordance with this Certification Procedure on behalf of the O&M Works Contractor.

The Company shall ensure that the Company’s Representative:

1.9.1  at all relevant times shall be appointed to carry out the procedures referred to
in the Certification Procedure; and

1.9.2  shall at all times comply with the Certification Procedure.

The Company shall ensure that the checking procedures referred to in the Certification
Procedure are complied with by the Company’s Representative.

The Company shall maintain and provide to the Scottish Ministers a register recording
the current status of all certificates set out below.

Subject to requirements of this Certification Procedure, construction of any part of the
O&M Works or carrying out any other Operation requiring certification shall not
commence until the relevant certification required by the Certification Procedure shall
have been completed and shall have been acknowledged by the Scottish Ministers.

Design Data, which is the subject of any part of this Certification Procedure, shall not
be amended until the relevant certification in respect of such amendment shall have
been submitted to the Scottish Ministers in accordance with the Certification
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Procedure.
1.14 Notwithstanding the other provisions of this Agreement, where the value of the O&M

2.2

2.3

Works shall be less than £50,000 the Company shall be entitled to use the Combined
Design and Design Check Certificate contained in Appendix 1 in lieu of the other
certificates.

This Certification Procedure shall be deemed to cover all aspects of the Traffic
Scotland equipment.

Design Certificates and Design Check Certificates

Separate Design Certificates and Design Check Certificates shall be required where
applicable for parts of the Design or Design Elements including but not limited to:

2.1.1  fencing and environmental barriers;
2.1.2  road restraint systems;
2.1.3 drainage;
2.1.4  earthworks;
(i)  earthworks (site clearance);
(i)  earthworks (bulk);
(iii)y  grouting;
(iv) piling;
2.1.5 road pavements;
2.1.6  road layout;
2.1.7  kerb, footways and paved areas;
2.1.8 signs and road markings;
2.1.9 lighting;
2.1.10 electrical installations;
2.1.11  Structures;
2.1.12 environment and landscaping;
2.1.13 Undertakers and owners of other Apparatus;
2.1.14 Accommodation works; and
2.1.15 Traffic Scotland equipment, including hard landscaping for Traffic Scotland.

Separate Design Certificates and Design Check Certificates shall be required for each
Structure Design.

Notwithstanding any other provisions of this Agreement, the Design check for each part
of the Design or Design Elements shall be executed by a Design Checker who shall be
independent of:

2.2.1  the Designer;
2.2.2  the O&M Works Contractor; and
2.2.3  their associated companies.

The Company shall submit two copies of the details of the proposed Design Checker
for approval by the Scottish Ministers.
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The Scottish Ministers shall consider the proposed Design Checker and shall issue
written approval of or comment on such to the Company.

2.4 Notwithstanding the category of check for a Structure described elsewhere in these
O&M Works Requirements, Structures designed by more than one Designer shall
require a Category Il check as described in BD2 of the DMRB.

2.5 The requirements for earthworks certification detailed herein shall supersede those of
the DMRB.

A geotechnical interpretative report compiled in accordance with HA34 of the DMRB
shall be prepared by the Designer(s) for all earthworks.

The Design check of the earthworks Design including the check of the interpretive
report shall be carried out by a Design Checker(s) who shall be independent of:

2.5.1 the Designer(s);
2.5.2 the O&M Works Contractor(s); and
2.5.3 their Associated Companies.
2.6 Each Design Certificate submitted by the Company shall be signed by:
2.6.1 the Designer;
2.6.2 the O&M Works Contractor; and
2.6.3 the Company.
2.7 Each Design Check Certificate submitted by the Company shall be signed by:
2.7.1  the Design Checker;
2.7.2 the O&M Works Contractor; and
2.7.3  the Company.

2.8 The Company shall submit to the Scottish Ministers two copies of each signed
certificate, with original signatures, along with four copies of all relevant drawings,
schedules, appendices and otherwise requiring to accompany each certificate.

One copy of each certificate shall be returned to the Company within 7 days of receipt,
signed in acknowledgement by the Scottish Ministers.

2.9 A system whereby faxed copies of signed certificates, followed up by originals, may be
adopted subject to the prior written approval of the Scottish Ministers.

2.10 The Company shall provide with each Design Certificate and Design Check Certificate
the relevant drawings, schedules and appendices as detailed in paragraph 3.2.6.
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3.2

3.3

4.2

4.3

4.4

Final Construction Certificates

A Final Construction Certificate signed by:
3.1.1  the Designer;

3.1.2  the O&M Works Contractor; and
3.1.3  the Company

shall be provided by the Company on completion of the construction of each certified
part of the Design or Design Element as identified in paragraph 2.1.

Upon Substantial Completion of the O&M Works the Company shall supply a Final
Construction Certificate in respect of the whole of the O&M Works in addition to an
Interim Construction Certificate in respect of the final month of construction.

The Company shall submit to the Scottish Ministers two copies of each certificate with
original signatures.

One copy of each certificate shall be returned to the Company within 28 days of receipt
signed in acknowledgement by the Scottish Ministers.

Consultation Certificates

Where within these O&M Works Requirements, in respect of Design, there shall be a
requirement to consult and/or comply with a third party’s requirements, the Company
shall provide a completed Consultation Certificate to the Scottish Ministers.

Subject to the other provisions of this Agreement, the Company shall comply with the
special requirements relating to third parties which are listed in Part 8 of these O&M
Works Requirements.

Following consultation, the Company shall provide Consultation Certificates signed by:
411 the Designer;

41.2 the O&M Works Contractor;

4.1.3 the Company; and

4.1.4  the relevant third parties.

Where within these O&M Works Requirements, in respect of matters other than
Design, there is a requirement to consult, including seeking agreement through liaison
described in paragraph 2.1.1 of Part 9, the Company shall provide a completed O&M
Manual Consultation Certificate to the Scottish Ministers.

Following consultation or agreement from liaison, for the purpose of producing or
reviewing the O&M Manual, the Company shall provide an O&M Manual Consultation
Certificate signed by:

4.3.1  The Asset Manager

4.3.2 the Liaison Officer,

4.3.3 the O&M Works Contractor,

4.3.4  the Company, and

4.3.5 each relevant Third Party, when appropriate.

The Company shall submit to the Scottish Ministers two copies of each certificate, with
original signatures together with four copies of all relevant documentation including
drawings, other information and associated correspondence between the Company
and the relevant third party.

Financial Close Page 6 of 46



M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

4.5

4.6

4.7

4.8

49

One copy of each certificate shall be returned to the Company within 7 days of receipt,
signed in acknowledgement by the Scottish Ministers.

The Company shall not commence any O&M Works which affect the interests of any
relevant third party until this procedure shall have been completed.

If following such consultation, a relevant third party refuses or unreasonably delays in
signing the Consultation Certificate the Company may provide to the Scottish Ministers:

4.6.1  full details of the consultation undertaken with such third party;

4.6.2 full details of the best endeavours the Company has made to obtain the
signed Construction Certificate;

4.6.3 details of the Company’s reasons and justification for allowing the Company to
commence the O&M Works in question without such Consultation Certificate;

and the Scottish Ministers, having considered such information, may at his discretion
dispense with the requirement to provide the signed Consultation Certificate in
question.

Notwithstanding the other provisions of this Agreement, where there is a requirement to
consult there shall be an equivalent requirement to provide a certificate of such
consultation to the Scottish Ministers in accordance with this Section 4.

Notwithstanding the requirement to consult and comply within these O&M Works
Requirements, where, as a result of such consultation, a Departure or a Company
Change shall be identified, the Company shall make application for such.

For the avoidance of doubt, these O&M Works Requirements shall take precedence
over any changes that shall arise following consultation unless agreed in writing by the
Scottish Ministers in accordance with this Certification Procedure.

Road Safety Audit Certificates
Safety Audit Team

5.1.1  The Company shall submit two copies of the names and curricula vitae of the
proposed Safety Audit Team members for approval by the Scottish Ministers.

The Safety Audit Team shall be independent of:
(i)  the Company;

(i) the O&M Works Contractor;

(iiiy  the Designer(s);

(iv) the Design Checker(s); and

(v) any of their associated companies.

5.1.2 The Scottish Ministers shall consider the proposed Safety Audit Team and
shall issue written approval of or comment on such to the Company.

5.1.3  The Scottish Ministers may object to such proposal only for the reason that:
(i)  the proposed Safety Audit Team is not independent of:
(a) the Company;
(b) the O&M Works Contractor;
(c) the Designer(s);
(d)

d) the Design Checker(s); and
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5.2

5.3

54

5.5

5.6

6.2

(e) any of their associated companies; or

(i) the proposed Safety Audit Team does not have, in the opinion of the
Scottish Ministers, sufficient training or experience of road safety and
accident investigation and prevention appropriate to the Road Safety
Audit to be undertaken.

Road Safety Audits shall be carried out in accordance with the requirements of Part 1
of these O&M Works Requirements.

The Company shall submit to the Scottish Ministers, two copies of the relevant Road
Safety Audit Certificates for each stage of the Road Safety Audit procedure with
original signatures together with four copies of all relevant documentation including
drawings, other information and associated correspondence.

One copy of each certificate shall be returned to the Company within 7 days of receipt
signed in acknowledgement of receipt by the Scottish Ministers.

The Road Safety Audit Certificates shall be issued on completion of one of the
following procedures:

5.5.1 The Designer(s) and Design Checker(s) accepts the Safety Audit Team
recommendations; or

5.5.2 The Designer(s) submits alternative solutions/proposals to the Safety Audit
Team and these are accepted by the Safety Audit Team; or

5.5.3  The Designer(s) submits alternative solutions/proposals to the Safety Audit
Team and because these are not accepted by the Safety Audit Team, submits
an Exception Report to the Director for arbitration (as defined in DMRB). In
this case the decision of the Director shall be binding on the Company.

Road Safety Audits for Temporary Traffic Management Schemes

5.6.1  The Company shall submit to the Scottish Ministers, two copies of a Stage 2
Road Safety Audit Certificate for each audited Temporary Traffic Management
Scheme with original signatures together with four copies of all relevant
documentation including drawings, other information and associated
correspondence not less than ten days before implementation of such
Temporary Traffic Management Scheme.

One copy of each certificate shall be returned to the Company within 7 days of
receipt signed in acknowledgement of receipt by the Scottish Ministers.

5.6.2 The Company shall submit to the Scottish Ministers two copies of a Stage 3
Road Safety Audit Certificate for each audited temporary traffic management
scheme with original signatures together with four copies of all relevant
documentation including drawings, other information and associated
correspondence not less than one day after implementation of such temporary
traffic management scheme.

One copy of each certificate shall be returned to the Company within 7 days of
receipt signed in acknowledgement of receipt by the Scottish Ministers.

Trunk Road Cycle Audit Certificates

Trunk Road Cycle Audits shall be carried out in accordance with the requirements of
Part 1 of these O&M Works Requirements.

The Company shall submit to the Scottish Ministers, two copies of the Stage 2 Trunk
Road Cycle Audit Certificates with original signatures together with four copies of all
relevant documentation including drawings, other information and associated
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6.3

7.2

correspondence.

One copy of each certificate shall be returned to the Company within 7 days of receipt
signed in acknowledgement of receipt by the Scottish Ministers.

The Trunk Road Cycle Audit Certificates shall be issued on completion of one of the
following procedures:

6.3.1 The Designer(s) and Design Checker(s) accepts the Cycle Audit Team
recommendations; or

6.3.2 The Designer(s) submits alternative solutions/proposals to the Cycle Audit
Team and these are accepted by the Cycle Audit Team.

Departures

The Company shall submit to the Scottish Ministers five copies of each Application for
Departure From Standards Proforma, with original signatures together with five copies
of all relevant documentation including drawings, other information and associated
correspondence.

One copy of each Departure From Standards Proforma shall be returned to the
Company within 7 days of receipt, signed in acknowledgement by the Scottish
Ministers.

Each Departure submission to the Scottish Ministers shall include as a minimum the
information detailed below:

7.2.1  For Departure applications to Volume 6 of the DMRB (Road Geometry), the
Company shall provide the information required on the ‘Application for
Departure From Standards DMRB Volume 6 (Road Geometry)’ Proforma
contained in Appendix 1;

7.2.2  Departure submission excluding DMRB Volumes 1 to 3 (Structures):
(i)  Description of Departure

1:10,000 location plan; 1:500 detailed plan; design speed of road; a
statement of the strategy for the route; description of context including
contiguous affected adjacent sections of routes in a 2 to 3 kilometres
range; desirable minimum standard; proposed Departure including
number of steps from desirable minimum standard; details of other
Departures or Relaxations affecting the same or related Design
elements and otherwise and reasons for the Departure;

(i)  Safety (History of feature)

Performance of Departure feature elsewhere; risk assessment including
different user category effects;

(ii) Compensatory Measures

Proposed adjustment to the Design to mitigate the effects of the
Departure including use of upgraded materials such as high skid
resistant surfacing; improved signing and lining such as warning
signs/ladder markings and otherwise; need for further enforcement
measures and need for further statutory measures including the
introduction of speed restrictions;

(iv) Cost Consequences

A summary of the cost implications of applying the Departure including
capital cost effects; increased maintenance costs; increases in vehicle
operating costs and accident costs and other user dis-benefits;
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7.3

7.4

7.5

7.6

8.2

9.2

(v)  Environmental Consequences

The effects, if any which the Departure may have on the Environment in
terms of human, flora, fauna, soil, water, air, climate, landscape,
materials assets, cultural heritage issues and otherwise;

(vi)  Structural Integrity

Where applicable supply details of any possible effects the Departure
may have in relation to the structural integrity/stability of earthworks,
Structures and road pavements;

(vii) Any other relevant information.
7.2.3  Departures DMRB Volumes 1 to 3 (Structures)

The Company shall provide the information required on the ‘Application for
Departure From Standards DMRB Volumes 1 to 3 (Structures)’ Proforma
contained in Appendix 1.

Details of any proposed Departure shall be submitted to the Scottish Ministers prior to
any necessary Stage 2 Road Safety Audit being carried out.

[In this context the Company’s attention is drawn to DMRB Volume 1, Section 0, Part 1,
‘The Introduction to the DMRB’ paragraph 1.17.].

The relevant Overseeing Organisation staff shall consider the Company’s proposed
Departure and shall make a formal determination of the proposed Departure by
approving or rejecting it.

Approval may be conditional or unconditional.

Such approval or rejection of a Departure submission shall be at the sole discretion of
the Overseeing Organisation.

The relevant Overseeing Organisation staff shall inform the Scottish Ministers of the
Departure determination.

The Scottish Ministers shall inform the Company of the Departure determination.

Notwithstanding any other provisions of this Agreement, the Company shall not
commence any O&M Works which affect the Design or Design Element of the O&M
Works until this procedure is completed.

Company Notice of Change

Where the Company proposes to either vary the O&M Works Requirements or the
Conceptual Design or the Design in accordance with Clause 35 of the Agreement, full
details of the proposal shall be submitted to the Scottish Ministers and the procedure
set out therein shall be followed.

The Company shall submit to the Scottish Ministers two copies of each Proposed
Company Change Certificate with original signatures, together with four copies of all
relevant documentation including drawings, other information and associated
correspondence.

Temporary O&M Works Certificates

Temporary O&M Works Certificates shall be required for all temporary O&M Works
associated with any Structure and for any other temporary O&M Works which have or
require to have a Design input.

The Company shall submit two copies of the Temporary O&M Works Certificate to the
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9.3

9.4

10
10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

Scottish Ministers with original signatures together with four copies of all relevant
drawings and documents.

One copy of each Certificate shall be returned to the Company within seven days of
receipt, signed in acknowledgement by the Scottish Ministers.

Each Temporary O&M Works Certificate submitted by the Company shall be signed by:
9.3.1  the Temporary O&M Works Design Checker;

9.3.2 the O&M Works Contractor; and

9.3.3 the Company.

Construction for any part of any relevant temporary O&M Works requiring certification
shall not commence until this procedure shall have been completed.

Traffic Scotland Tests Certificates

Traffic Scotland test certificates shall be required for all Traffic Scotland equipment
including, but not limited to:

10.1.1 the passive network; and
10.1.2 active equipment.

The Company shall submit two copies of the Traffic Scotland tests certificates to the
Scottish Ministers with original signatures together with four copies of all relevant
documents and drawings.

One copy of each Certificate shall be returned to the Company within seven days of
receipt, signed in acknowledgement by the Scottish Ministers.

Each Traffic Scotland tests certificate submitted by the Company shall be signed by:
10.3.1 the Designer;

10.3.2 the O&M Contractor; and

10.3.3 the Company.

The Operation of Traffic Scotland equipment and associated systems shall not
commence until the testing and certification process for such shall have been
completed satisfactorily as outlined within Part 2 of these O&M Works Requirements.

The Company shall ensure that testing and certification for Traffic Scotland equipment
is completed incrementally throughout the Contract Period. The Company shall
prepare a testing and certification plan for the approval of the Traffic Scotland Network
Operations Manager.

The Company shall carry out the following tests in accordance with Part 2 of these
O&M Works Requirements:

10.6.1 Pre-Issue Tests;

10.6.2 Stand Alone Site Acceptance Tests;

10.6.3 Pre Commissioning Site Acceptance Tests; and
10.6.4 Commissioning Site Acceptance Tests.

The procedures for the submission of certificates for Traffic Scotland tests certificates
shall follow these O&M Works Requirements and the Company’s testing and
certification plan.

The Equipment Manual (601) and Maintenance Manual (602) provide typical testing
and certification procedure for the Traffic Scotland equipment and system. The
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Transport Scotland Network Operations Manager shall advise the details of testing and
certification three months prior to installation of each active equipment type.

10.9 The Company shall carry out the required tests for the passive network and active
equipment in accordance with these O&M Works Requirements.

11 Provenance Certificates

11.1 Provenance Certificates shall be required for all native plant stock required by the
Design.

11.2 Provenance Certificates signed by:
11.2.1 the Designer;
11.2.2 the landscape Designer; and
11.2.3 the Company;

shall be provided by the Company for each batch of plants on delivery to the
O&M Works Site.

11.3 The Company shall submit to the Scottish Ministers two copies of each Provenance
Certificate with original signatures along with four copies of all relevant documents.

One copy of each Certificate shall be returned to the Company within seven days of
receipt, signed in acknowledgement by the Scottish Ministers.

11.4 The Company shall not commence the landscape planting until this procedure shall
have been completed.

12 O&M Manual Certificate

12.1 The Company shall submit to the Scottish Ministers two copies of the O&M Manual
Certificate with original signatures along with a printed ‘clean’ copy of the O&M Manual.

The O&M Manual Certificate shall be signed by:

12.1.1 the Asset Manager,

12.1.2 the O&M Manual Checker (a role that shall be defined in the Quality Plan)
12.1.3 the O&M Works Contractor,

12.1.4 the Company,

12.1.5 each relevant third party, when appropriate, and

12.1.6 one or several of the following persons required to be employed by the
Company in these O&M Works Requirements, where these O&M Works
Requirements specify the involvement of such persons in the parts of the
O&M Manual:

(i)  Winter Service Manager;

i)  Structures Engineer;

i) Liaison Officer;

iv)  Scottish Executive Road Information System Coordinator;
v) Traffic Scotland equipment’s maintenance representative;
vi) traffic safety and control officer; or

vii) qualified landscape architect or other competent person.
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12.2 One copy of each certificate shall be returned to the Company within 28 days of receipt
signed in acknowledgement by the Scottish Ministers.

13 Handback Certificate

13.1 The Company shall submit two copies of the Handback Certificate with original
signatures to the Scottish Ministers in accordance with Clause 48 of the Agreement.
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APPENDIX 1 : CERTIFICATES
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CERTIFICATES:

Design Certificate: Structures DCS O&M
Design Check Certificate: Structures DCCS O&M
Design Certificate: Earthworks DCE( ) O&M
Design Check Certificate: Earthworks DCCE( ) O&M
Design Certificate: Road Restraint System DCB 0O&M
Design Check Certificate: Road Restraint System DCCB O&M
Design Certificate: Other Part(s) of the Design or Design Element DC( ) O&M
Design Check Certificate: Other Part(s) of the Design or Design Element DCC( ) O&M
Design and Design Check Certificate DC/DCC( ) O&M
Final Construction Certificate FCC O&M
Consultation Certificate CC O&M
O&M Manual Consultation Certificate MANCC O&M
Road Safety Audit Certificate RSAC O&M

Stage 2 Road Safety Audit Certificate for Temporary Traffic Management RSAC(TTM2) O&M
Stage 3 Road Safety Audit Certificate for Temporary Traffic Management RSAC(TTM3) O&M
Application for Departure from Standards: DMRB Volumes 1, 2 and 3 (Structures) Proforma

Application for Departure from Standards: DMRB Volume 6 (Road Geometry) Proforma
Cycle Audit Certificate CAC O&M
Company Notice of Change Certificate CNCC O&M
Temporary O&M Works Certificate TWC O&M
Traffic Scotland Pre Issue Test Certificate TSPTC O&M
Traffic Scotland Stand Alone Site Acceptance Test Certificate TSSASATC O&M
Traffic Scotland Pre-Commissioning Site Acceptance Test Certificate TSPSATC O&M
Traffic Scotland Commissioning Site Acceptance Test Certificate TSCSATC O&M
Provenance Certificate PC O&M
O&M Manual Certificate MAN O&M
Handback Certificate HBK O&M
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

DESIGN CERTIFICATE: STRUCTURES
CERTIFICATE NO: DCS O&M...................

1. We hereby certify to the Scottish Ministers in respect of the Design of the following part of the
Design or Design Element namely

........................................................... (Name of Structure)

that reasonable professional skill and care has been taken by us with a view to securing that the
part of the Design or Design Element:

(i) complies with the O&M Works Requirements;

(ii) has been accurately translated into the construction drawings and bar bending
schedules bearing the unique numbers listed below; and

(iii) is not detrimental to the whole Design or Design Element.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIGNEA: oo Firm: e
DESIGNER (Team Leader for Designer)

Name (Block Capitals): .....coeooeieiieriiieeeieeen Date: i
SIGNEA: oo Firm e
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): .......ccocvveeriivieeeeeiiiiennn Date: .ooeveeieee
SIgNEd: e Firm: o
COMPANY (Director)

Name (Block Capitals): .......ccoceveeriiveeeeiciiiiennn Date: .oeeveeiee e

2. Receipt of this certificate is acknowledged
SIGNEA: .o

on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): .....coeooereioiriiiieeieee Date: e
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

DESIGN CHECK CERTIFICATE: STRUCTURES
CERTIFICATE NO: DCCS O&M.................

1. We hereby certify to the Scottish Ministers in respect of the check of the following part of the
Design or Design Element namely

........................................................... (Name of Structure)

that reasonable professional skill and care has been taken by us in carrying out the independent
check of the part of the Design or Design Element in accordance with the procedures described
in the DMRB with a view to securing that the part of the Design or Design Element:

(i) complies with the O&M Works Requirements;

(i) has been accurately translated into the construction drawings and bar bending
schedules bearing the unique numbers listed below; and

(iii) is not detrimental to the whole Design or Design Element.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIgNEd: e Firm: o
DESIGN CHECKER (Team Leader for Design Checker)

Name (Block Capitals): .......ccoceveeviiveeeeeeciiieenn Date: .oeeveiiee e
SIGNEA: oo Firm e
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): .......ccocvveeriiveeeeeeiiiiennn Date: .ooevee i
SIgNEd: e Firm: o
COMPANY (Director)

Name (Block Capitals): .....coeooeeeeieriieeeieeen Date: e

2. Receipt of this certificate is acknowledged
SIGNEA: .

on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): .......ccocvveeriiieneneciiiiennn Date: .oovieeiieee e
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

DESIGN CERTIFICATE: EARTHWORKS
CERTIFICATE NO: DCE ( )* O&M...........

1. We hereby certify to the Scottish Ministers in respect of the Design of the following part of the
Design or Design Element namely

........................................................... (Name of Earthwork’s or Earthwork’s Element)

that reasonable professional skill and care has been taken by us with a view to securing that the
part of the Design or Design Element:

(i) complies with the O&M Works Requirements;
(ii) has been accurately translated into the construction drawings and other Design
documents bearing the unique numbers listed below;

(iii) is not detrimental to the whole Design or Design Element; and

(iv) has been the subject of an interpretative geotechnical report and that the conclusions
of that report have been taken into account in the further divided part of the Design or
Design Element.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIgNEd: e Firm: o
DESIGNER (Team Leader for Designer)

Name (Block Capitals): .......ccccvevviiveeineciiiiennn Date: oo
SIGNEA: oo Firm e
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): .......ccccvreriivereeeeiiiiennn Date: .oeeveeiee e
SIGNEA: oo Firme e
COMPANY (Director)

Name (Block Capitals): ....cceecoeveeieriieeeieee Date: e

2. Receipt of this certificate is acknowledged

SIGNEA: .o
on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): .....coeooereioiriiiieeieee Date: e

* Insert Description of part of Design or Design Element:

Earthworks (EW) Piling (P)
Grouting (G)
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

DESIGN CHECK CERTIFICATE: EARTHWORKS
CERTIFICATE NO: DCCE( )* O&M...........

1. We hereby certify to the Scottish Ministers in respect of the check of the following part of the
Design or Design Element namely

........................................................... (Name of Earthworks or Earthworks Element)

that reasonable professional skill and care has been taken by us in carrying out the independent
check of the Design or Design Element (including the interpretative geotechnical report referred
to in (iv) below) with a view to securing that the part of the Design or Design Element:

(i) complies with the O&M Works Requirements;
(ii) has been accurately translated into the construction drawings and other Design
documents bearing the unique numbers listed below;

(iii) is not detrimental to the whole Design or Design Element; and

(iv) has been the subject of an interpretative geotechnical report and that the conclusions
of that report have been taken into account in the further divided part of the Design or
Design Element.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIGNEA: oo Firme e
DESIGN CHECKER (Team Leader for the Design Checker)

Name (Block Capitals): .....cceooeeeieriieeeieeen Date: e
SIGNEA: oo Firm e
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): ....ccoecoveiiiriieeeieee Date: i
SIGNEA: oo Firme e
COMPANY (Director)

Name (Block Capitals): .......ccccvreriiveeeeieiiiiennn Date: oo

2. Receipt of this certificate is acknowledged

SIgNed: .
on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): .......ccccvreriiveeeeeciiiiennn Date: .oovieeieee e

* Insert Description of part of Design or Design Element:

Earthworks (EW) Piling (P)
Grouting Works (G)

Financial Close Page 19 of 46



M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

DESIGN CERTIFICATE: ROAD RESTRAINT SYSTEM
CERTIFICATE NO: DCB O&M.........

1. We hereby certify to the Scottish Ministers in respect of the Design of the following part of the
Design or Design Element namely

(Name of part of road restraint system or road
........................................................... restraint system Element)

that reasonable professional skill and care has been taken by us with a view to securing that the
part of the Design or Design Element:

(i) complies with the O&M Works Requirements;
(i)  has been accurately translated into the construction drawings and other Design
documents bearing the unique numbers listed below;

(iii)  is not detrimental to the whole Design or Design Element; and

(iv) that all aspects of the further divided part of the Design or Design Element of the road
restraint systems on this Agreement have been developed by the use of a risk
assessment approach.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIgNed: e Firm: o
DESIGNER (Team Leader for the Designer)

Name (Block Capitals): .......ccocvvreriiveeeeeciiiiennn Date: .ooeieiieeee
SIGNEA: oo Firm e
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): .......ccccvreriivereeeeiiiiennn Date: .oeeveeiee e
SIgNEd: e Firm: o
COMPANY (Director)

Name (Block Capitals): .....coeooeeeeieriieeeieeen Date: e

2. Receipt of this certificate is acknowledged
SIGNEA: .o

on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): .....coeooereioiriiiieeieee Date: e
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

DESIGN CHECK CERTIFICATE: ROAD RESTRAINT SYSTEMS
CERTIFICATE NO: DCCB O&M.........

1. We hereby certify to the Scottish Ministers in respect of the check of the following part of the
Design or Design Element namely

(Name of part of road restraint system or road
........................................................... restraint system element)

that reasonable professional skill and care has been taken by us in carrying out the independent
check of the Design or Design with a view to securing that the part of the Design or Design
Element:

(i) complies with the O&M Works Requirements;
(i)  has been accurately translated into the construction drawings and other Design
documents bearing the unique numbers listed below;

(iii)  is not detrimental to the whole Design or Design Element; and

(iv)  that all aspects of the further divided part of the Design or Design Element of the road
restraint systems on this Agreement have been developed by the use of a risk
assessment approach.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIgNed: e Firm: o
DESIGN CHECKER (Team Leader for the Design Checker)

Name (Block Capitals): .......ccocvreriiieriniiiiiieenn Date: oo
SIgNEd: e FirmL e
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): ....ccoecoveiiiriieeeieee Date: i
SIgNEd: e Firm: o
COMPANY (Director)

Name (Block Capitals): .....coeooveiiirieeeieee Date: e

2. Receipt of this certificate is acknowledged
SIgNed: .

on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): .......ccoceveeriiieeeneeiiiiennn Date: .ooveieiieee e
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

DESIGN CERTIFICATE: OTHER PART(S) OF THE DESIGN OR DESIGN ELEMENT
CERTIFICATE NO: DC( )* O&M..............

1. We hereby certify to the Scottish Ministers in respect of the Design of the following part of the
Design or Design Element namely

............................................................................ (Name of part of the Design or Design Element)

that reasonable professional skill and care has been taken by us with a view to securing that the
part of the Design or Design Element:

(i) complies with the O&M Works Requirements;
(i)  bhas been accurately translated into the construction drawings and other Design
documents bearing the unique numbers listed below; and

(iiiy  is not detrimental to the whole Design or Design Element.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIGNEA: oo Firme e
DESIGNER (Team Leader for the Designer)

Name (Block Capitals): .......ccccveeriiverieeeciiiennn Date: .oeevei i
SIGNEA: oo Firm e
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): ....cceeooeieiiiriieeeieee Date: i
SIgNEd: e Firm: o
COMPANY (Director)

Name (Block Capitals): .......ccccvveeriiveeeeeeiiiiennn Date: oo

2. Receipt of this certificate is acknowledged
SIgNed: .
on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): .....ccecoeeeeiiiriiieeeieeene Date: e

* Insert Description of part of Design or Design Element:

Fencing and Environmental Barriers (F) Electrical Installation )]
Drainage (D) Communication Systems (C)
Road Pavements (P) Environmental and Landscape (E)
Road Layout (R) Undertakers (V)
Kerb, Footways and Paved Areas (K) Private Apparatus Owners ©)
Signs and Road Markings (S) Accommodation Works (A)
Lighting (L)
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

DESIGN CHECK CERTIFICATE: OTHER PART(S) OF THE DESIGN OR DESIGN
ELEMENT

CERTIFICATE NO: DCC( )* O&M..............

1. We hereby certify to the Scottish Ministers in respect of the check of the following part of the
Design or Design Element namely

............................................................................ (Name of Design Element)

that reasonable professional skill and care has been taken by us in carrying out the independent
check of the part of the Design or Design Element with a view to securing that the part of the
Design or Design Element:

(iv) complies with the O&M Works Requirements;
(v)  has been accurately translated into the construction drawings and other Design
documents bearing the unique numbers listed below; and

(vi) is not detrimental to the whole Design or Design Element.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIGNEA: oo Firme e

DESIGN CHECKER (Team Leader for the Design Checker)

Name (Block Capitals): .....ceeooeveiiierieeeieeen Date: e

SIgNEd: e FirmL e

O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): ....cceeooeieiiiriieeeieee Date: i

SIGNEA: oo Firme e

COMPANY (Director)

Name (Block Capitals): .......ccoceveeriiveeeeiciiiiennn Date: .oeeveiiiie e
2. Receipt of this certificate is acknowledged

SIGNEA: .o

on behalf of the SCOTTISH MINISTERS

Name (Block Capitals): .....coeooeeeiiieriieeeieee Date: e

* Insert Description of part of Design or Design Element:

Fencing and Environmental Barriers (F) Electrical Installation ]
Drainage (D) Communication Systems (©)
Road Pavements (P) Environmental and Landscape (E)
Road Layout (R) Undertakers (V)
Kerb, Footways and Paved Areas (K) Private Apparatus Owners ©)
Signs and Road Markings (S) Accommodation Works (A)
Lighting (L)
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

DESIGN AND DESIGN CHECK CERTIFICATE:
CERTIFICATE NO: DC/DCC( )* O&M..............

1. We hereby certify to the Scottish Ministers in respect of the Design and Design check of the
following part of the Design or Design Element namely

.................................................. (Name of Design Element)

that reasonable professional skill and care has been taken by us with a view to securing that the
part of the Design or Design Element:

(i) complies with the O&M Works Requirements;
(i) bhas been accurately translated into the construction drawings and other Design
documents bearing the unique numbers listed below;

(iiiy  is not detrimental to the whole Design or Design Element;

(iv)  where applicable to earthworks, has been the subject of an interpretative geotechnical
report and that the conclusions of that report have been taken into account in the further
divided part of the Design or Design Element; and

(v)  where applicable to road restraint systems, that all aspects of the further divided part of
the Design or Design Element of the road restraint systems on this Agreement have been
developed by the use of a risk assessment approach.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIgNEd: e Firm: o

DESIGNER (Team Leader for the Designer)

Name (Block Capitals): .......ccocveeiiiveeieeciiiiennn Date: .ooeveiiiee e

SIgNEd: e Firm: o

DESIGN CHECKER (Team Leader for the Design Checker)

Name (Block Capitals): .......ccocevrerivieeeeiciiiieenn Date: oo

SIGNEA: oo Firm e

O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): ....ccceooeieiiiiriiieeeieee Date: e

SIgNEd: e Firm: o

COMPANY (Director)

Name (Block Capitals): .......ccccveerivieeeeiciiiieenn Date: .ooevee i
2. Receipt of this certificate is acknowledged

SIgNed: .

on behalf of the SCOTTISH MINISTERS

Name (Block Capitals): .....coeooeveiiiiriiieeeieeen Date: e

=3

* Insert Description of part of Design or Design Elemen
Fencing and Environmental Barriers
Drainage
Road Pavements
Road Layout
Kerb, Footways and Paved Areas
Signs and Road Markings
Lighting

Electrical Installation
Communication Systems
Environmental and Landscape
Undertakers

Private Apparatus Owners
Accommodation Works

=

GREEKCK
20cmo=
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

FINAL CONSTRUCTION CERTIFICATE
CERTIFICATE NO: FCC O&M.....................

1. We hereby certify to the Scottish Ministers that we have supervised with reasonable
professional skill and care the construction and completion of the Design or Design Element
namely:

(Name of Design or Design Element)

with a view to securing that it has been constructed in accordance with the requirements of the
Design.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIGNEA: oo Firm
DESIGNER (Team Leader for the Designer)

Name (Block Capitals): ....cccoeieeeiiiieiieieieeee Date: e
SIGNEA: oo Firm
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): .........ccccveeviiiieiieniineenn. Date: oo
SIGNEA: ..o Firm: e

COMPANY (Director)

Name (Block Capitals): ....cccoeeoeeieiieiieieieeee Date: e

2. Receipt of this certificate is acknowledged
SIGNEA: ..o

on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): ....cccoeieeeieiieeiieieieeee Date: e
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

CONSULTATION CERTIFICATE
CERTIFICATE NUMBER: CC O&M.........c..cevuiienees
Consultation With...........coiiiiii e (Name of Consultee)

1. We hereby certify to the Scottish Ministers in respect of:
............................................................................................. (Name of part of Design or Design Element)

that we have consulted With ..........c.uveiiiii e (Name of Consultee)

and have ascertained that they have no objections to the part of Design or Design Element as
described on the documents listed in Part 2 below.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIGNEA: ..o Firm: e
DESIGNER (Team Leader for Designer)

Name (Block Capitals): ....cccoeieeeiiiieeieeeieeene Date: .o
SIGNEA: .. FIrm
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): ....cccoeieeeieiieiieieieeeee Date: e
SIGNEA: .o Firm: e
COMPANY (Director)

Name (Block Capitals): .........cccceveeviivieiieniineenn. Date: oo

2. LIST OF DOCUMENTS

3. DECLARATION  BY ottt e e e s e e e e e e e e aeeeeeeeeaaaeas (Name of
Consultee)
(@] T o7=1 =1 1 ) T | confirm that:

(i) consultations referred to above have been completed;

L U RTPRTN (Name of Consultee) has no
objection to the Design or Design Element as described on the documents listed in Part 2
above; and

(i)  the documents listed in Part 2 above meet our overall requirements.

IS o =T o PRSP
Name (Block Capitals): ....cccoeieeeiiieiiieieieeee
(duly authorised to sign on behalf of ....... ... ) (Name of Consultee)

4. Receipt of this certificate is acknowledged
SIGNEA: oo
on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): .........ccccceeeviiviiiieniineenn. Date: oo
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

O&M MANUAL CONSULTATION CERTIFICATE
CERTIFICATE NUMBER: MANCC O&M............c.cccceee
Consultation With.........cc.ceiiiiiii e (Name of Consultee)

1. We hereby certify to the Scottish Ministers in respect of:
............................................................................................. (Name of part of O&M Manual)

that we have consulted With ...........cooiiiii e (Name of Consultee)

and have ascertained that they have no objections to the content of the part(s) of the O&M
Manual as described in the documents listed in Part 2 below.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIGNEA: .. FIrm e
ASSET MANAGER

Name (Block Capitals): .........ccccveeriiiieiieniiieenn. Date: oo
SIGNEA: ..o Firm: e
LIAISON OFFICER

Name (Block Capitals): ....cccoeioeeieiieeieieieeeee Date: it
SIGNEA: ..o Firm: e
O&M WORKS CONTRACTOR (Agent or Operational Manager, if appropriate)

Name (Block Capitals): ........ccccceveeriiiierieniineenn. Date: .o
SIGNEA: oo FIrm ce
COMPANY’'S REPRESENTATIVE

Name (Block Capitals): .........ccccveeriiiierieniineenn. Date: oo

LIST DOCUMENTS AND AMENDMENTS TO THE DOCUMENTS (attached)

DECLARATION  BY ittt ettt e e e e e e e e e e e e e aeeeeeeeeeeaeas (Name of
Consultee)
(@] T oT=T o F=1] 1 ) PPN | confirm that:

(iv)  consultations referred to above have been completed;

872 (Name of Consultee) has no
objection to the content of the O&M Manual as described in the list of amendments in
Part 2 above; and

(vi)  the documents listed in Part 2 above meet our overall requirements.

RS To ] =T o USRI
Name (Block Capitals): .........ccccveeviiiieiieniiinenn.
(duly authorised to sign on behalf of ... ) (Name of Consultee)

4, Receipt of this certificate is acknowledged
SIGNEA: .o
on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): ....cccoeeeeeiiiieiieieieeene Date: e
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

ROAD SAFETY AUDIT CERTIFICATE
CERTIFICATE NUMBER: RSAC O&M..................

This certificate refers to the Stage............. ** Road Safety Audit applicable to zone of interest number
1. We hereby certify to the Scottish Ministers that all the safety issues raised in the audit report
have been addressed by:

(i)* incorporating all / some* of the recommendations of the audit report in the Design or
Design Element (Reference: .......oocccceveiiiciieee i ***;
and*

(i)~ adopting alternative solutions that have been agreed with the Safety Audit Team and
have been incorporated in the Design or Design Element (Reference:
.................................................... ***);
and”

(iii)* incorporating in the Design or Design Element the decision of the arbitrator (as
defined in the DMRB) with respect to the issues detailed in the Exception Report
(Reference: ..oocueeeeeeiiieee e ),

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIGNEA: oo Firm e
DESIGNER (Team Leader for the Designer)

Name (Block Capitals): .........ccccveeviivieiieniineenn. Date: oo
SIGNEA: ..o Firm: e
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): .........cccceveeviiiiiiieniineenn. Date: oo
SIGNEA: oo Firm
COMPANY (Director)

Name (Block Capitals): ........ccccceeeviiiieeieeniineenn. Date: .ooieeeieee e

2. Receipt of this certificate is acknowledged

SIGNEA: ..o

on behalf of the SCOTTISH MINISTERS

Name (Block Capitals): ....cccoeioeeieiieeieieieee Date: e
* delete as appropriate
** Insert appropriate references
b Insert report and/or associated correspondence references and report item numbers
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

STAGE 2 ROAD SAFETY AUDIT CERTIFICATE FOR TEMPORARY TRAFFIC
MANAGEMENT SCHEMES

CERTIFICATE NUMBER: RSAC(TTM2) O&M..................
This Certificate refers to the Stage 2 Road Safety Audit of the Temporary Traffic Management

Scheme(s)* referred to on Drawing Number(s) ........... **
1 We hereby certify to the Scottish Ministers that all the safety issues raised in the audit report
have been addressed by:

(i)* incorporating all / some* of the recommendations of the audit report in the Design or
Design Element (Reference: .......ccoooeeeeiiiiiiceeee e )
and*

(ii)* adopting alternative solutions that have been agreed with the Safety Audit Team and
have been incorporated in the Design or Design Element (Reference:
.................................................... ***);
and*

(iii)* incorporating in the Design or Design Element the decision of the arbitrator (as
defined in the DMRB) with respect to the issues detailed in the Exception Report
(ReferencCe: ...ooooeee e ***),

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIGNEA: oo Firm
DESIGNER (Team Leader for the Designer)

Name (Block Capitals): ....ccooeioeeieiieiieieieeee Date: i
SIGNEA: ..o Firm: e
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): ....cccoeeeeeieieeiieieieeee Date: i
SIGNEA: ..o Firm: e
COMPANY (Director)

Name (Block Capitals): ....cccoeieeeieiieiieieieeee Date: i

2 Receipt of this certificate is acknowledged

SIGNEA: ..o

on behalf of the SCOTTISH MINISTERS

Name (Block Capitals): .........ccccveeviiiierieniineenn. Date: oo
* delete as appropriate

> Insert appropriate references

e Insert report and/or associated correspondence references and report item numbers
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

STAGE 3 ROAD SAFETY AUDIT CERTIFICATE FOR TEMPORARY TRAFFIC
MANAGEMENT SCHEMES

CERTIFICATE NUMBER: RSAC(TTM3) O&M..................
This Certificate refers to the Stage 3 Road Safety Audit of the Temporary Traffic Management

Scheme(s) referred to on Drawing Number(s) ........... **
1 We hereby certify to the Scottish Ministers that all the safety issues raised in the audit report
have been addressed by:

(i)* incorporating all / some* of the recommendations of the audit report in the Design or
Design Element (Reference: .......ccoooeeeeiiiiiiceeee e )
and*

(ii)* adopting alternative solutions that have been agreed with the Safety Audit Team and
have been incorporated in the Design or Design Element (Reference:
.................................................... ***);
and*

(iii)* incorporating in the Design or Design Element the decision of the arbitrator (as
defined in the DMRB) with respect to the issues detailed in the Exception Report
(ReferencCe: ...coooeee e ***),

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIGNEA: oo Firm
DESIGNER (Team Leader for the Designer)

Name (Block Capitals): ....ccooeioeeieiieiieieieeee Date: i
SIGNEA: ..o Firm: e
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): ....cccoeeeeeieieeiieieieeee Date: i
SIGNEA: ..o Firm: e
COMPANY (Director)

Name (Block Capitals): ....cccoeieeeieiieiieieieeee Date: i

2 Receipt of this certificate is acknowledged

SIGNEA: ..o

on behalf of the SCOTTISH MINISTERS

Name (Block Capitals): .........ccccveeviiiierieniineenn. Date: oo
* delete as appropriate

> Insert appropriate references

e Insert report and/or associated correspondence references and report item numbers
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

APPLICATION FOR DEPARTURE FROM STANDARDS DMRB VOLUMES 1, 2 AND 3
(STRUCTURES) PROFORMA

DEPARTURE FROM STANDARDS Name of Project:

(Bridges and other Highway Structures) Name of Bridge or Structure:

Structure Reference Number:

APPLICANT:

PROJECT TITLE:

DEPARTURE NUMBER:

STRUCTURE REFERENCE:

SUBMISSION DATE:

1. List of Supporting Documentation:
Standards:

Drawings:

Other:

2. Description of Proposed Departure:

(Include details of DMRB Standards and Clause numbers which are being departed from)

3. Designer/Assessor Justification:

(Include reasons why existing DMRB Standards are inappropriate)

4. Cost Implications

(Include an estimate of cost savings to the Scottish Ministers as well as the effect on future maintenance
costs)

4.1 Construction Costs:

4.2 Maintenance Costs:
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS

DBFO Contract PART 6 : CERTIFICATION
DEPARTURE FROM STANDARDS Name of Project
(Bridges and other Highway Structures) Name of Bridge or Structure

Structure Reference Number

5. Applicant Design Team Leader Declaration:

| declare that reasonable professional skill and care have been exercised in the preparation of this
Application for Departure from Standards submission.

Signed:

Name:

Date:

6. Transport Scotland Bridges Branch Comments and Recommendation:
Signed:

Name:

Date:

7. Transport Scotland Chief Bridges Engineer Recommendation:
The above Application for Departure from Standards is Approved/Rejected
Signed:

Name:

Date:
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

APPLICATION FOR DEPARTURE FROM STANDARDS DMRB VOLUME 6 (ROAD
GEOMETRY) PROFORMA

APPLICANT:

PROJECT TITLE:

DEPARTURE NUMBER:

PROJECT DETAILS

General description of project

Route Strategy

Road Category and Type

Proposed Carriageway Cross
Section

Design Speed Proposed

Future Traffic Flows and
Composition

DESCRIPTION OF DEPARTURE

Location and Chainage

Departure Type

DMRB Reference

Required Standard

Standard Provided

Associated Departures or
Relaxations

Drawing Numbers
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M80 Stepps to Haggs
DBFO Contract

SCHEDULE 4 : O&M WORKS REQUIREMENTS
PART 6 : CERTIFICATION

APPLICANT:
PROJECT TITLE:
DEPARTURE NUMBER:

JUSTIFICATION

Detailed Justification

Safety Implications

Structural Integrity

ESSENTIAL COMPENSATORY MEASURES

Compensatory Measures

Financial Close
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

CYCLE AUDIT CERTIFICATE
CERTIFICATE NUMBER: CAC O&M..................
This certificate refers to the Stage 2 Cycle Audit

1 We hereby certify to the Scottish Ministers that all the issues raised in the audit report have
been addressed by:

(i)* incorporating all / some* of the recommendations of the audit report in the Design;
and*

(i)~ adopting alternative solutions that have been agreed with the audit team and have
been incorporated in the Design.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIGNEA: oo Firm e
DESIGNER (Team Leader for the Designer)

Name (Block Capitals): .........ccccveeriiiiiiieniineenn. Date: .ooieeeie e
SIGNEA: oo Firm
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): .........cccceeeviivieiieniineenn. Date: .o
SIGNEA: oo Firm
COMPANY (Director)

Name (Block Capitals): .........ccccveeriiiierieniineenn. Date: .o

2. Receipt of this certificate is acknowledged

SIGNEA: ..o

on behalf of the SCOTTISH MINISTERS

Name (Block Capitals): ....cccoeieeeiiieiieieieeee Date: e
* Insert report and/or associated correspondence references and report item numbers
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

COMPANY NOTICE OF CHANGE CERTIFICATE
CERTIFICATE NUMBER: CNCC O&M..................

1. The following Company Change is proposed under Clause 35 of this Agreement to vary the
O&M Works Requirements / Conceptual Design / Design* as detailed in the accompanying
documents bearing the unique numbers listed below:

We agree that the words and phrases herein, unless otherwise stated, have the same
meaning as attributed to them in the Agreement.

SIGNEA: oo Firm
COMPANY (Director)
Name (Block Capitals): .........cccceeeriiiieiieniineenn. Date: .o

* delete as appropriate
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

TEMPORARY O&M WORKS CERTIFICATE
CERTIFICATE NUMBER: TWC O&M..................

1. We hereby certify to the Scottish Ministers that the preparation of the Design of the temporary
O&M Works comprising

.......................................................................... (Description of temporary O&M Works)

has been carried out with reasonable professional skill and care with a view to securing that:
(i) it has been designed in accordance with the following standards; and

(ii) the Design has been successfully translated into temporary O&M Works drawings
bearing the unique numbers:

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement.

SIGNEA: ..o Firm: e
O&M WORKS CONTRACTOR (Agent)

Name (Block Capitals): ....ccooeieeeieiieeieieieeee Date: e
SIGNEA: oo Firm
COMPANY (Director)

Name (Block Capitals): .........ccccveeviivierieniineenn. Date: .o

We have carried out an independent check of the O&M Works Contractor’s proposals with
reasonable professional skill and care with a view to securing that they are satisfactory for the
proper discharge of his responsibilities under this Agreement for the safety of the said parts of
the O&M Works and without detriment to the O&M Works.

SIGNEA: ..o Firm:
TEMPORARY O&M WORKS CHECKER (Team Leader for the temporary O&M Works Checker)
Name (Block Capitals): ....cccoeieeeieiieeieieieeee Date. ..o

2. Receipt of this certificate is acknowledged
SIGNEA: ..o

on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): .........cccceeeviivieiieniineenn. Date: .ooevee i
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

TRAFFIC SCOTLAND PRE-ISSUE TEST CERTIFICATE
CERTIFICATE NUMBER: TSPTC O&M...............
1 We hereby certify to the Scottish Ministers in respect of:

.......................................................................... (Name of part of Design or Design Element)

that we have witnessed and accept the pre issue tests to confirm that the new Traffic Scotland
equipment complies with the requirements of the Design as described in this Agreement,
drawings and instation and site equipment certificates listed in Part 2 below.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in the Agreement.

SIGNEA: i Firm: e
DESIGNER (Team Leader for the Designer)
Name (Block Capitals): ...ccceeoeeeeiiiriieeeieee Date: ..o
SIGNEA: i Firme e
NEW WORKS CONTRACTOR (Agent)
Name (Block Capitals): .......ccocvveriiivineeeciiiennn Date: .ooevei i
SIGNEA: oo Firme e
COMPANY (Director)
Name (Block Capitals): .......ccocvveriiiiineeeciiiieenn Date: .ooeieeiie
2 LIST OF DOCUMENTATION, DRAWINGS AND CERTIFICATES
3 Receipt of this certificate is acknowledged
SIgNEA: .o
on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): ....cooeooeeeieiiriieeeeene Date: e
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

TRAFFIC SCOTLAND STAND ALONE SITE ACCEPTANCE TESTS CERTIFICATE
CERTIFICATE NUMBER: TSSASATC O&M...............
1 We hereby certify to the Scottish Ministers in respect of :
.......................................................................... (Name of part of Design or Design Element)

that we have carried out stand alone site acceptance tests to confirm that the new Traffic
Scotland equipment complies with the requirements of the Design as described in this
Agreement, drawings and instation and site equipment certificates listed in Part 2 below.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in the Agreement.

SIGNEA: i Firm: e
DESIGNER (Team Leader for the Designer)
Name (Block Capitals): ...ccoeeeoeeeiiiiriieeeeene Date: ..o
SIgNEA: .o Firme e
NEW WORKS CONTRACTOR (Agent)
Name (Block Capitals): .......ccocveviiviniieciieenn. Date: oo
SIgNEA: .o Firme e
COMPANY (Director)
Name (Block Capitals): .......ccccveriiviniieciiinenn. Date: oo
2 LIST OF DOCUMENTATION, DRAWINGS AND CERTIFICATES
3 Receipt of this certificate is acknowledged
SIgNEA: .o
on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): ....coeeoeeeiiiiriieeeeenee Date: .o
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

TRAFFIC SCOTLAND PRE-COMMISSIONING SITE ACCEPTANCE TESTS CERTIFICATE
CERTIFICATE NUMBER: TSPSATC O&M..................
1 We hereby certify to the Scottish Ministers in respect of:
.......................................................................... (Name of part of Design or Design Element)

that we have carried out pre-commissioning site acceptance tests to confirm that the new Traffic
Scotland equipment complies with the requirements of the Design as described in the
Agreement, drawings and instation and site equipment certificates listed in Part 2 below.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in the Agreement.

SIgNEA: oo Firm: e
DESIGNER (Team Leader for the Designer)
Name (Block Capitals): ....coeeooeieeeiiriieeeeene Date: ..o
SIGNEA: .o Firme e
NEW WORKS CONTRACTOR (Agent)
Name (Block Capitals): .......ccccveeeiiinieeciiienn. Date: oo
SIgNEA: .o Firm: e
COMPANY (Director)
Name (Block Capitals): .......cccceveeeiiinieeciiieen. Date: oo
2 LIST OF DOCUMENTATION, DRAWINGS AND CERTIFICATES
3 Receipt of this certificate is acknowledged
SIGNEA: .o
on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): ....coeeeeeeieiiriiieeeeene Date: e
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

TRAFFIC SCOTLAND COMMISSIONING SITE ACCEPTANCE TESTS CERTIFICATE
CERTIFICATE NUMBER: TSCSATC O&M..................
1 We hereby certify to the Scottish Ministers in respect of:
.......................................................................... (Name of part of Design or Design Element)

that we have carried out commissioning site acceptance tests to confirm that the new Traffic
Scotland equipment complies with the requirements of the Design as described in the
Agreement, drawings and instation and site equipment certificates listed in Part 2 below.

We agree that the words and phrases herein, unless otherwise stated, have the same meaning
as attributed to them in the Agreement.

SIgNEA: oo Firm: e
DESIGNER (Team Leader for the Designer)
Name (Block Capitals): ....coeeooeieeeiiriieeeeene Date: ..o
SIGNEA: .o Firme e
NEW WORKS CONTRACTOR (Agent)
Name (Block Capitals): .......ccccveeeiiinieeciiienn. Date: .o
SIgNEA: .o Firm: e
COMPANY (Director)
Name (Block Capitals): .......ccccveeeiiiniieciiinenn. Date: oo
2 LIST OF DOCUMENTATION, DRAWINGS AND CERTIFICATES
3 Receipt of this certificate is acknowledged
SIGNEA: .o
on behalf of the SCOTTISH MINISTERS
Name (Block Capitals): ....coeeeeeeieiiriiieeeeene Date: e
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M80 Stepps to Haggs SCHEDULE 4 : 0&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

PROVENANCE CERTIFICATE
CERTIFICATE NO: PC O&M....................

1 We hereby certify that the provenance/origin of the United Kingdom native plant stock
incorporated in the O&M Works are as identified in the Plant Schedule contained in Annex 1 of
this Certificate.

We agree that the words and phrases, herein, unless otherwise stated, have the same meaning
as attributed to them in this Agreement, including Cost Effective Landscape: Learning from
Nature (Scottish Executive Publication February 1998).

SIGNEA: e Firm:

LANDSCAPE DESIGNER
(Team Leader for Landscape Designer)

Name (Block Capitals): ....coeeooeeeeiieeiie e Date:
Firm
SIGNEA: i | e e e
COMPANY (Director)
Name (Block CapitalS): ...ccoeiieeeiiieeeieeeee Date: i
2 Receipt of this Certificate is acknowledged

SIGNEA: .o
on behalf of the SCOTTISH MINISTERS
Name (Block CapitalS): ....coeeioeeiiiieeeeeeee e Date:
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M80 Stepps to Haggs
DBFO Contract

SCHEDULE 4 : O&M WORKS REQUIREMENTS

PART 6 : CERTIFICATION

ANNEX 1 TO PROVENANCE CERTIFICATE

CERTIFICATE NO: PC O&M........ccccerrurrrerrrannns

BOTANICAL NAME

QUANTITY

FORM/AGE

HEIGHT
(CM)

ZONE OF PROVENANCE AND
LOCATION

APPROXIMATE
DATE
PROPAGATION
MATERIAL
COLLECTED

NURSERY OR
NURSERIES AT
WHICH THE
PLANTS HAVE
BEEN GROWN

Financial Close

Page 43 of 46




M80 Stepps to Haggs SCHEDULE 4 : O&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

O&M MANUAL CERTIFICATE
Sheet 1 of 2
CERTIFICATE NUMBER: MAN( )* O&M.......c.cocverurenees

1. We hereby certify to the Scottish Ministers in respect of the check of the following part(s) of the O&M
Manual namely

............................................................................ (Name(s) of Design Element) *

that reasonable professional skill and care has been taken by us in carrying out the independent
check of the part of the O&M Manual with a view to securing that the part of the O&M Manual:

(i) complies with the O&M Works Requirements;

(i)  has been accurately translated into the procedural requirements and other text, flowcharts,
graphics, drawings and other operations and maintenance documents bearing the unique
numbers listed below;

and
(iii)  is not detrimental to delivery of the whole of the O&M Works Requirements.
(a) We agree that the words and phrases herein, unless otherwise stated, have the same meaning as
attributed to them in this Agreement:

SIGNEA: i Firm: e
ASSET MANAGER
Name (Block Capitals): ......cccocvveeeiivieeeeiiiieenn Date: .ooeveeiieee e
SIgNEd: . Firm: o
O&M MANUAL CHECKER
Name (Block Capitals): .......ccoceveviiiiieeeecciiiennn Date: .ooveeeiieee e
SIGNEA: i Firm
0O&M WORKS CONTRACTOR (Agent or Operational Manager, if appropriate)
Name (Block Capitals): ....cceeeoeeeeiiirieeeieee Date: e
SIgNEd: (e Firm: o
COMPANY’S REPRESENTATIVE
Name (Block Capitals): .......ccocvveriiiieeeeeciiiiennn Date: .eeveeeiieeie e
* Insert Description of part of O&M Manual:
Maintenance Management Plan (M) Winter Service Plan (W)
Emergency Response Plan (E) Incident Support Service Plan ]
Landscape Development Plan (L) Structures (S)
Traffic Scotland’s equipment (T) Liaison Procedures (P)
Other, in which case, specify: (0)]

continued over/
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M80 Stepps to Haggs SCHEDULE 4 : O&M WORKS REQUIREMENTS
DBFO Contract PART 6 : CERTIFICATION

Sheet 2 of 2
CERTIFICATE NUMBER: MAN( )* O&M.......c.cccvevurenes

(b) We additionally agree that the words and phrases herein, unless otherwise stated, have the same
meaning as attributed to them in this Agreement for those parts of the O&M Manual within our
discipline / role (the relevant persons for this certificate shall sign below):

SIgNEA: (e Firm: o

STRUCTURES MANAGER

Name (Block Capitals): .......ccocveviiivireeeciiiiennn Date: .oeeeeeiieeeee

SIGNEA: i Firm: e

WINTER SERVICE MANAGER (Operational Manager)

Name (Block CapitalS): ....cceeooeveeiiirieeeieee Date: ..o

SIgNEd: (e Firm. e

TRAFFIC SAFETY AND CONTROL OFFICER

Name (Block Capitals): .......ccoceveeeiiiieeeeeiiieenn Date: oo

SIGNEA: oo Firm: e

LIAISON OFFICER

Name (Block Capitals): .......ccocvvereiiiereeeeciiiennn Date: .oeeeeii i

SIgNEd: . Firm. e

SCOTTISH EXECUTIVE ROAD INFORMATION SYSTEM COORDINATOR

Name (Block Capitals): .......ccccvevreriireeriiieieee Date: ..o

SIGNEA: i Firm: e

TRAFFIC SCOTLAND EQUIPMENT'S MAINTENANCE REPRESENTATIVE

Name (Block Capitals): ....cceeoeeeeiirieeeieeee Date: .eoveeeiiceeee e

SIgNEd: o Firm: o

LANDSCAPE ARCHITECT (or other approved person)

Name (Block CapitalS): .......cccceveerinreeriieree Date: ..o
2. Receipt of this certificate is acknowledged

SIgNEd: .

on behalf of the SCOTTISH MINISTERS

Name (Block Capitals): ...ccoeeoeeeeieriieeeeee Date: i
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DBFO Contract PART 6 : CERTIFICATION

HANDBACK CERTIFICATE
CERTIFICATE NUMBER: HBK O&M............c...

1. We hereby certify to the Scottish Ministers that the Renewal Works comprising:

(Description of New Works)
have achieved final completion in accordance with this Agreement and that all Design, Design Check
and Construction Certificates in respect of the Renewal Works have been issued and that hereafter
until the Expiry Date the Handback Assets shall satisfy the Handback Requirements.

2. We agree that the words and phrases herein, unless otherwise stated, have the same meaning as
attributed to them in the Agreement.

Signed: Firm:
COMPANY’'S REPRESENTATIVE
Name (Block Capitals): Date:
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